
 
July 17, 2025 
 
 
Addendum #1 
Elephant Retaining Wall Stabilization II RFP 2025 
Project Number: 2025-01-019 
 
From:  Candace Bingham, CSDP 
 Director of Procurement and Supplier Engagement 

Saint Louis Zoo 
1 Government Drive 
St. Louis, MO 63110 
cbingham@stlzoo.org 
  

                
PRE-BID MEETING NOTES| JULY 15,2025 | 9:00 a.m. CST 

Company Name Phone Number Email Address 
Rhodey Construction  Mitch Anic 314-816-6657 manic@rhodeyconstruction.com 

Perma Jack of St. Louis Steve Schmidt 636-225-2553 ss@pjofstl.com 
 

IMPORTANT DATE CHANGES 

PRE-BID MEETING & SITE INSPECTION  

An additional pre-bid meeting and site visit will be held at 9:00 a.m. CST on July 29, 
2025 in Bayer Theater located in the lower level of The Living World.  

PROPOSAL QUESTIONS 

All questions must be received by end of day CST on August 6, 2025 for issuing of 
addenda. All questions shall be submitted in writing to www.bidnetdirect.com. 
Questions and answers will be shared with all responders. The source of questions will 
remain anonymous. Addenda will be placed on the Zoo website 
(www.stlzoo.org/vendoropportunities) and BidNet Direct: 
(https://www.bidnetdirect.com/missouri/stlouiszoo) as they become available. Any oral 
responses shall be unofficial and not binding on the Zoo.  

 

 

https://www.bidnetdirect.com/missouri/stlouiszoo


 

BID DATE 

Proposals will be accepted on or before 2:00 PM CST on August 13, 2025. Bids shall be 
submitted electronically at https://www.bidnetdirect.com/missouri/stlouiszoo. To 
ensure ease of submission, consider uploading well ahead of the deadline time. Late 
submissions will not be accepted. Any submitted proposal shall remain valid and subject 
to acceptance for ninety (90) days after the proposal due date. 

IMPORTANT UPDATE 

1. Attachment 1- 5 0321 – STL Zoo EMF – DD Retaining Wall Stabilization Report issued 
with the RFP on July 9, 2025 is incorrect. Please reference the updated Attachment 
2- 25 0617 – STL Zoo EMF – DD Retaining Wall Stabilization Report_.pdf below for 
the correct revised scope of work. 

ATTACHMENTS 

1. 25 0617 – STL Zoo EMF – DD Retaining Wall Stabilization Report_.pdf 
2. J046147.01 – Elephant Management Facility – Geotechnical Exploration Report.pdf 

(report from adjacent soil study included for informational purposes only) 
 

QUESTIONS | ANSWERS 

1. Are alternate products allowed? Yes, bidders can provide an alternate product in 
addition to bidding on the Ischebeck TITAN System. 
 
 

END OF ADDENDUM 

 


